
PHASE II RENOVATIONS TO BUILDINGS 1 + 4

PROJECT No 671-048

ATTACHMENT 01 20 DECEMBER 2012

No. Question Responsible Answer
1 Regarding the referenced project, the Demo Plan, ED 5.1, Electrical Power 

Riser Diagram calls for panels LBRR, LBPP, LBNN, LBJJ, LBRRR, E1A, and L1A 

to be replaced with new panels. Plan E5.2, Electrical Power Riser Diagram, 

does not call for panels LBRR, LBPP, LBNN, LBJJ to be replaced. New panel 

schedules were provided for panels LBRR and LBPP. No new panel schedule 

was provided for panels LBNN, LBJJ, LBRRR, E1A, or L1A. Please advise.

AE (SG-E) Panels 'LBNN', LBJJ', LBRRR', and 'E1A' are not to be 

replaced.

Schedule for panel 'L1A' is shown on drawing E7.1.6

2 Regarding the project referenced, is it acceptable to use Primavera 6, Critical 

Path Method (CPM) in lieu of using a bar chart in Precedence Diagram Method 

(PDM) to create the schedule required with submission?

PM (MM) Please bid per document requirements.  

3 In regards to Offeror teaming criteria in our response to your solicitation, our 

company is interested in teaming with a large business as a super-sub for the 

purposes of this project. This large business has ample experience with 

Government work as a joint venture and as a teaming partner. We are also in 

the application process for the SBA certified Mentor-Protégé program with this 

large business. 

As it was not explicitly outlined in the solicitation, we want to know if we can 

propose as a team with this large business, and utilize its expertise, past 

performance (in “A- Past Performance”) and key personnel (in “B-Construction 

Management”) for this proposal.  It is difficult for certified SDVOSBs to meet 

some of the requirements of this proposal based on their work as a prime 

contractor alone.

CO Experience must be accomplished by the prime contractor. 

Past performance may include any subcontractors, but 

past performance of the prime might be given more 

weight. SBA sets the size standards to quailify for a set 

aside. As such, a JV must be two or more small businesses 

under the NAICS code. The only exception listed by SBA 

regualtion is in the case of a SBA 8(a) Mentor-Protege 

agreement. In this case a small business may joint 

venture with its large Mentor in an exsiting SBA 8(a) 

Mentor-Protege agreement and still be considered a small 

business for the purpose of qualifying for a set aside.

4 On page 14 of 15 in the Request for Proposal, Section 3. 

Technical/Management Approach  b) Capability to perform: the paragraph 

requires the prime contractor to describe the roles and responsibilities of the 

prime contractor and team members, specifically “Clearly describe the prime 

responsible firm (or firms if a J/V) and individuals as well as the roles and 

responsibilities of individuals proposed as consultants and sub contractors”.  

This paragraph mentions team members and J/V.  Does the VA specifically 

require team members to have a J/V with the prime or will teaming 

agreements be considered?  If teaming agreements are accepted, will they be 

evaluated as the same relationship as a J/V (as per FAR 48 Part 9. Subpart 9.6 

Contractor Team Arrangements)?

CO A JV creates a separate legal entity. The prime contractor 

or JV sa a whole, as the offeror must meet the 

requirements of the offeror. While a teaming agreement 

may strengthen the offerors proposal, the contract is with 

the government and the offeror (prime or JV). The 

goverment does not enter into a contract with other 

members of the team. As such, IAW FAR 9.604(e),the 

government will "hold the prime contractor fully 

responsible for contract performance, regardless of any 

teaming arrangements between the prime contractor and 

its subcontractors.

5 Please confirm whether 2 or 4 similar projects are required in the past seven 

years.  Technical Proposal Requirements C4.A.1 notes "no less than 4 projects 

completed within the last seven years".  C4.B.1 notes "at least two of the 

projects must be within the last seven years".

PM CO At least two in the last seven years.
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6 Will the project experience of a prime subcontractor (not a JV) with a binding 

teaming agreement be accepted for Project Experience and Past Performance?  

If yes, should the binding teaming agreement be submitted with the cost 

proposal, technical proposal or both.

CO Subcontractors may be considered under past 

performance. However, the offeror (prime or JV) must 

meet the expereince requirement.

7 Does a resume need to be submitted for a Landscape Superintendent?  

Landscape Superintendent is listed in the evaluation criteria section, but not 

included in the Technical Proposal Requirements - Project Personnel Experience 

section.

PM CO NO. A landscape superintendent is not needed for this 

project.

8 Specifications section 01 00 00 – 31 paragraph 1.17 B 1. Fax/Copy Machine, 

can this unit be black and white or does it need to have a color feature?

AE (MM/RE) This unit must have a color feature.

9 Currently, Building #4 (small existing building currently used by police) is 

not sprinklered per the walk-thru today.  Is a new fire sprinkler system 

proposed for this building?  

AE (SG-E) No, no new work is anticipated for this area.

10 Who would be our on-site contact if we need to go out and do a site check? 

(for bid purposes)

PM (MM/CJ) No additional site visits are allowed.

11 The Price / Cost Schedule defines CLIN 003 as “Add Alternate No. 1 – Reheat 

Coil”.  Specification Section 01 23 00 – Alternates describes the Alternate Item 

as the Mechanical Assist Mobile Storage System. Specification Section 01 22 

00 – Unit Prices describes Unit Price #1 as the replacement of the existing duct 

mounted hot water reheat coils.

Please clarify the desired pricing for CLIN 003

AE PM (MM) Alternate 1 to be Reheat Coil per bid Schedule.  Mobile 

Storage System noted on drawings shall become 

part of base-bid .

12 Does the project require a separate safety manager and quality control 

manger or can the superintendent take on both of these responsibilities?

PM The Quality Control Manager must be a separate person on 

site full time

13 Please clarify what is expected for Section B.3, item a. Quality Assurance / 

Quality Control Plan. Is an overview of our QA/QC approach and plan for this 

project acceptable? The full QC Plan typically submitted after award runs to 

100+ pages.

PM Overview that is project specific, not full QA/QC plan. 

However, detailed enough for government to evaluate 

quality of QA/QC plan

14 Plan ASI.32 Schedules and Legends – Prosthetics H014.6 Shoe. Mod/Stor. 

Room  H014.6 is not on ASI.30 . Is this room part of the renovation? What are 

the finishes? 

AE (MM) H014.6 Shoe Mod/Stor has been renamed J002.1C and is 

located between J002.1B and J002.2.  Finishes to match 

J002.1B.

15 Plan ASI.32 Schedules and Legends. Karndean vinyl floor plank is called out it 

lists WB-3 4” cove base; at job site visit all areas with

 Karndean had 6” base. What is the size base used at Karndean?

AE (MM-Int.) Provide 6" base, WB-9 at Karndean flooring.

16 Plan ASI.30 Phase II Renovations for B1 & 4. J002.IF Lab Prosthortho Work 

Station. Room is not located on Plan ASI.32 Schedules and Legends. Is J002.IF   

part of the renovation? What are the finishes?

AE (MM) Room J002.1F was inadvertantly omitted from the 

schedule.  Finishes to be the same as J002.1E.

\\MMBDC\DriveU\08008\Plots - aka Deliverables\Renovation\Addendum No 01\San Antonio Questions.xlsx Page 2 of 14



PHASE II RENOVATIONS TO BUILDINGS 1 + 4

PROJECT No 671-048

ATTACHMENT 01 20 DECEMBER 2012

No. Question Responsible Answer
17 Plan ASI.30 Phase II Renovations for B1 & 4. J004.2B Trash Recycling. Room 

is not located on Plan ASI.32 Schedules and Legends. Is J004.2B2.  part of the 

renovation? What are the finishes?

AE (MM) Room J004.2B was inadvertantly omitted from the 

schedule.  Finishes to match J004.2A.

18 Plan ASI.62 Room 4119 details finish CP4. CP4 is not listed on Schedules and 

Legends ASI.30. Which finish is to be used in Rm 4119?

AE (MM-int) CP4 to be Milliken Fret Not 302 Tile; Color: Ballad.

19 General demolition note "K" contractor shall provide VAPIH and testing for use 

by hospital personnel. What is the VAPIH?

AE (MM) General Phasing Note "K" should refer to VPIH: VA 

Professional Industrial Hygienist.  Please also refer to 

Addendum Specification items 1, 7 and 8 for revised 

language.

20 Which renovation areas can be worked in during regular hours, and for which 

activities:  abatement, demolition and construction?  Bldg 4 looks like it will be 

ok for all activities, what about the other areas?

AE (MM) Preliminary Phasing exercises assumed the following: all 

phases of the Lobby will require some work both during 

regular hours and after hours/on weekends.  Abatement 

waste removal for all areas should be performed after 

hours.  Any activity over occupied space must be 

coordinated with the user and performed after hours or 

while space is not occupied. Excessively loud activities for 

all areas should be performed after hours/on weekends.  

Work for all other areas may be performed during regular 

hours.  This is subject to approval/change by the Resident 

Engineer.

21 Section 01 00 00 – Motor Vehicle Restrictions  paragraph 5.Can we be allowed 

to have 10 parking spaces for after hours since the parking lot will be half way 

empty. we could park at the very far corner of Babcock and Merton Minter 

Blvd.

AE (MM/CJ) For bid purposes no onsite parking will be allowed; limited 

after hours parking may be negotiated following award of 

contract.

22 Can we provide our own Phasing Plan? AE (MM) Yes, G.C. must provide their own phasing plans (whether 

or not they match AE's plans).  Phasing shown is a 

suggested option, and may be changed / amended by the 

G.C.

23 How many dumpster will we be allowed to have at one time on site? AE (MM) A maximum of three dumpsters are expected to be allowed 

at one time on-site. 
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24 The reference to Photoelectric smoke detectors in Section 2.5B1 and repeated 

in Section 2.7B1 of the fire alarm specifications conflicts with the existing 

system installation.  All existing ceiling mounted area smoke detectors within 

Building No. 1 and 4 are combination Photoelectric/Heat detectors (Model No. 

SIGA-PHS).  Photoelectric smoke detector heads (Model No. SIGA-PS) are only 

utilized within the duct detector housing and within CRAC units.  Please 

confirm that area smoke detectors are to be photoelectric/heat detectors to 

match existing installation.

AE (SG-E) Bid per the drawings.

25 Reference plan sheet AS0.01A, Phasing General Notes #9.E. Is all the work 

required to be done after hours and weekends?

AE (MM) Preliminary Phasing exercises assumed the following: all 

phases of the Lobby will require some work both during 

regular hours and after hours/on weekends.  Abatement 

waste removal for all areas should be performed after 

hours.  Any activity over occupied space must be 

coordinated with the user and performed after hours or 

while space is not occupied. Excessively loud activities for 

all areas should be performed after hours/on weekends.  

Work for all other areas may be performed during regular 

hours.  This is subject to approval/change by the Resident 

Engineer.

26 Reference Plan Sheet AS0.01A. In Phases OA - OD Abatement period is to 

start at Notice to Proceed. Will the GC be allowed to work multiply areas 

simultaneously, Typical?

AE (MM) Yes, refer to the proposed bar chart schedule on Phasing 

drawings.

27 Reference plan sheet AS0.01A, Phasing General Notes #9.L. Can the VA 

Identify which rooms or areas will require temporary heating or cooling due to 

disruption of existing services during the renovation?

AE (MM/CJ) Areas that will be negatively impacted will need temporary 

heating or cooling.

28 Reference Plan Sheet SF1.2.C - Bldg 4 Roof Framing Plan,  Sheet Notes #4; 

New Metal Roof shall be supported by exterior walls. Contractor to verify 

existing wall construction and capacity.

28.A Will the GC be required to provide a Plan stamped by a Professional Engineer 

verifying the capacity of the structure?

AE (SG-Struct)
Contractor is not required to verify the capacity of the 

existing hospital building. Contractor is required to design 

the roof trusses and verify the capacity/adequacy of any 

supporting elements for building 4. All calculations shall be 

stamped by a professional engineer.
28.B Will the VA provide more sections showing the bldg’s construction details? AE (SG-Struct) No existing drawings for this structure are available to the 

design team's knowledge.
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28.C Will the VA Provide a CAD plan of this existing structure? AE (MM) A cad export and/or the revit model used to create the 

documents can be made available to the General 

Contractor upon request and with a signed disclaimer 

provided by the AE.  No existing drawings for this structure 

are available to the design team's knowledge.

29 Reference Plan Sheet AS1.001A, Flr Plan – Grnd Flr Interstice Area A. Notes 

state “ Provide 2 HR Fireproofing at Deck and Structure Above Shaded Area.”

29.A Is the entire area to receive spray applied fireproofing to the underside of the 

existing deck?

AE (MM) Yes, the entire shaded area is to receive spray applied 

fireproofing.

29.B. Will the VA provide the structural plans showing the locations and sizes of 

existing structural beams? (This will affect the price.)  

AE (MM) Please refer to as-built drawings provided by the VA 

Hospital.  Note that these documents have not been 

verified for completeness or accuracy.  

30 Ref. Plan Sheet AS1.20 Pool Flr Plan & RCP. Rms G006.4B & G006.5B show 4 

Dbl Tier Lockers. Are these new lockers or the lockers that to be salvaged and 

reinstalled from Men’s Rm G006.1, shown on Pool Demo Plan ASD.2, Note 22?

AE (MM) Lockers shown on AS1.20 are intended to be the existing 

lockers originally located in Men's G006.1 that are cleaned, 

touched up (paint), and reinstalled.

31 Ref. Plan Sheet AS1.20 Pool Flr Plan & RCP. Rms G006.4B & G006.5B , Note 

require to “Provide  Lt. W. Conc. Topping in Shwr. Area... …” What is the 

thickness of the topping required?

AE (MM) Per F1/AS1.20, finished floor height should be raised 0'-1".  

32 Ref Plan Sheet AS1.21, Detail F1 Patient Lift. 

32.A How does the unistrut system, that supports the patient lift attach to the 

structure above?

AE (SG-Struct) Unistruct is to be anchored to the existing structure with 

adhesive anchors.

32.B How high is the structure above? AE (SG-Struct) According to existing drawings, floor to floor height from 

Ground to First is approximately 18'-0".

33 Reference Plan Sheet AS1.30, Rm. J004.1 Cast Room. Just outside Doors 

J004.1 & J004.2A there appears to be a concrete pad.

33.A Are there concrete pads or ramps, in front of Doors J004.1 & J004.2A? AE (MM) Yes.  

33.B If yes, what size and thickness are required for these concrete pads/ramps? AE (SG-Struct) Ramp is approximately 2" thick at highest point.  

Coordinate with Owner/Resident Engineer to ensure top of 

ramp is flush with adjacent owner provided grating.

33.C How are these pads/ramps attached to the existing slab? AE (SG-Struct) Scarify surface of existing concrete to 1/4" amplitude and 

apply a bonding agent prior to pouring concrete topping.

33.D How are these pads/ramps reinforced? AE (SG-Struct) Provide fiberglass reinforcing.
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34 Reference Plan Sheet AS!.33, Cast Rm J004.1, shows Floor Grating.

34.A Is the grating Owner Furnished Contractor Installed? AE (MM) Grating is Owner Furnished, Owner Installed.

34.B Will the VA provide material product data and details of the floor grating; ie 

type of material, thickness, grate opening size, 1” x 2” or 2” x 4”?

AE (MM) Refer to Otto Bock equipment item 758Y28, Angled Frames 

and Grates 

http://www.ottobockus.com/cps/rde/xbcr/ob_us_en/05080

830.1_OP_Catalog-288-318%281%29.pdf 

34.C Will the grating lay directly on the floor, on the VCT-1 (as per the Rm Fin 

Sched)?

AE (MM) Yes, grating will lay directly on the floor finish VCT-1.

34.D Will Equip Item #25261 sit directly on top of the grating or will the grating be 

pre-cut, by the Owner, to allow the Equip to sit on the floor?

AE (MM) Grating will be pre-cut by Owner's vendor, allowing 

Equipment to sit on the floor.

35 Reference Plan Sheet AS1.40 Media/Signage/Safety Floor Plan & RCP. Note on 

Detail D5 - RCP Plan States “Owner Provided Contractor Installed Lighting 

System; GC to provide additional unistrut to support lighting system. Elec. 

Lighting Plan EL1.14 does not show any “special” details.

AE (MM) Refer to lighting system manufacturer's recommended 

installation.

35.A Will the VA Provide product data on this lighting system and how this system is 

to be supported? This is necessary to determine amount of unistrut required to 

support lighting system.

AE (MM) Refer to manfrotto products, Top system 43, FF3043  ( 

http://www.manfrotto.com/top-system-43 ).

35.B Please confirm the MED Media Studio Rm.  H015B is the only area to receive 

this lighting system. 

AE (MM) Yes, Medical Media Studio is the only area to receive this 

lighting.

36 Notes 2 and 3 on SP3.0 refer to plumbing work by others? Is this work Not In 

Contract?

AE (MM) The Pools, associated plumbing and electrical systems, and 

Chemical Control unit are to be provided and installed by 

the Contractor.  

37 Note 11 on SP2.1 calls for Schedule 80 PVC while Note 2 on SP3.0 calls for 

Schedule 40 PVC.   Please clarify which is correct and revise the incorrect plan

AE (CH) Sheet SP3.0 note 2 will be changed to read "Schedule 80 

PVC" to coordinate with all other piping notes.  (CH)

38 Section 001121 Request for Proposal paragraph C.5.B.2.b(4) lists landscape 

superintendent which does not seem applicable to this interior renovation 

project.  We assume this subparagraph (4) will be deleted by amendment.  

Please confirm.

PM AE (MM) No Landscape Superintendent is need on this project
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39 Section 10 26 00 para 2.2 A3 calls for INPRO 150F corner guard as basis of 

design but Section 09 06 00 calls for INPRO model 160F. Detail F2/AS1.50 

shows a 2 inch corner guard and the INPRO 160F is the 2 inch Model. 

However, the INPRO corner guards are flush per Section 10 26 00 para 2.2A 

whereas Detail F2/AS1.50 is a surface mounted corner guard. Please confirm 

the corner guards are to be 2 inch, flush equal to Inpro 160F

AE (MM) Provide 2 inch, flush equal to Inpro 160F.  

40 The door schedules (Sheets AS1.11, AS1.22, AS1.32, AS1.41 and AS1.53) 

show 4 foot vinyl on door jambs but Section 10 26 00 does not provide a 

specification or basis of design for this product. Please provide a specification 

or basis of design

AE (MM) InPro Corporation Vinyl Custom formed Door Frame Guard 

shall be used as a basis of design.  One manufacturer shall 

be provided for Corner Guards, Wall guards, and door 

frame Jamb Guards for consistency in material and color.

41 Arch sheet detail F1 sheet AS1.51 refers to existing equipment on the roof of 

the entry to be relocated to the roof of the porte cochere.  What type of 

equipment is to be relocated? What systems do they serve?

AE (MM) Existing equipment includes an antenna and a satelite dish.  

Both serve police related functions and must be 

coordinated with this department.  

42 What type of roof is to be patched on the porte cochere? AE (MM) Nature of porte cochere roofing material is unknown; no 

patching is expected.

43 There are also about 4 conduits on the entry roof but those circuits are not 

shown. Are they to be relocated or cut and removed?

AE (MM) Nature of existing conduits is unknown.  For bid purposes 

assume conduit must be relocated.

44 No slab demo is shown to install the Foot Grille System/Floor Mat at lobby.  

Please indicate to all bidders if concrete demolition or other demolition is 

required to install the foot grille system/Floor mat (reference plan sheet 

E1/AS1.5)

AE (MM) No slab demolition is expected under grating.  Some minor 

chipping is expected where new ramps are to be installed.

45 We request as built drawings of the entry areas being demolished AE (MM/CJ) Please refer to as-built drawings provided by the VA 

Hospital.  Note that these documents have not been 

verified for completeness or accuracy.  

46 Section 01 00 paragraph 1.1.g states the GC’s quality control person and the 

GC’s superintendent cannot be the same person.  A quality control person is 

not specified.  Is a full time quality control person (not specified) required on 

site?

AE (MM) Yes, the Quality Control Manager must be a separate 

person on site full time.

47 Section 01 00 00 paragraph 1.29.A states 400 views of digital images are 

required for the construction period thru completion.  Please confirm 400 views 

is a total for the project which amounts to approximately 25 +/- views per 

month

AE (MM) Yes, this is correct.
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48 Section 01 00 00 paragraph 1.29.B requires a commercial photographer to 

provide monthly images.  Can this requirement be provided by project 

superintendent in lieu of a commercial photographer?

AE (MM) This requirement may be fullfilled by the contractor 

provided digital images meet size requirements noted in 

this section.

49 The demolition plans show existing walls to be removed but do not show 

sheetrock on existing walls to be removed.  For example, note 29 on ASD.5 

demo plan lobby, shows removal of existing wall tile and preparation of surface 

to receive new finish (no removal of sheetrock indicated).  Also, if sheetrock is 

to be removed, the drywall contractors have no indication that sheetrock has 

to be replaced.  Additionally no partition types are shown for existing walls

AE (MM) If sheetrock is removed during the abatement process on 

existing walls to remain, the contractor is responsible for 

replacing to match like condition.  Following abatement, 

gypsum board removal on existing to remain walls is at the 

contractor's discretion, however finished condition must 

include scheduled finishes.

50 What are the wall finishes on the rear wall (hallway side) of elevators P1, P2, 

P3, and P4?

AE (MM) Elevator walls (all 4 sides of each bank) are to be CT-4.  

Note P-11 on detail A6/AS1.55 is incorrect.  

51 Specification Section 01 45 29 paragraph 1.3.E indicates to provide a $5,000 

allowance for furnishing published testing standards.  Please clarify if this is 

required

AE (MM/RE) Yes, this is required.

52 Specification Section 01 00 00 paragraph 1.17.B indicates to provide the 

owner with a leased Copier/Fax machine.  Please clarify if this is required

AE (MM/RE) Yes, this is required.  Copier should be capable of 

producing b&w and color documents.

53 Specification Section 01 00 00 paragraph 1.17.B.2 indicates to provide owner 

with an electric water cooler/heater.  Please clarify if this is required

AE (MM/RE) Clarification: Water cooler is not required.  Paper cups and 

2 Large bottles of water per month to supplement existing 

water cooler are required.
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54 Please clarify/confirm to all bidders that temporary mechanical units will be 

required to be provided by the contractor if this is the case.  If required, please 

provide CFM requirements outside project work areas for each area requiring 

temporary air conditioning.  Also, please provide as-built duct drawings 

showing the rooms to remain in service downstream.  For example, plan sheet 

MH1.5.1, North of Column line XC.5 does not show existing ductwork outside 

of our project limits

AE (MM/CJ/SG-

M)

Yes temporary air handling units will have to be provided 

by the contractor. It is a requirement for testing and 

balancing to be done for all areas in which were 

disconnecting duct that is supply areas out of our scope. 

From this T&B we will know how much air is being supplied 

to these spaces that will continue to be occupied (we will 

recommend some preliminary airflow that will not be 

exceeded, however the T&B will allow the contractor to get 

a better idea of the required CFM). Please note that on the 

Lobby AHU will be affected by this comment. There are 

four areas of renovation. 1) Pool area is not empty, no 

temporary unit required. 

2) Mental Health area that is being renovated is also 

empty; however there are a few rooms that will require 

supply air during the work in the space [maximum of 3000 

CFM].  3) The Prosthetics area will have a new AHU added 

to serve the renovated space, AHU AC-B-2A will need to be 

modified, VFD will be added and the unit rebalanced. 

Assume a required supply of 5000 CFM.  4) The Lobby area 

will have a huge temporary requirement because the AHU 

serving that space and adjoining spaces will be demolished 

and replaced with a new one.  We assume a supply air of 

10,000 CFM.

55 Please provide a schedule of the existing air handlers shown to receive new 

motors and vfd’s so that work required to the existing units can be priced.  For 

example, see existing AC-1-2A on plan sheet MH1.5.1 (typical)

AE (SG-M) See drawing E7.1.1 for schedule of AHU and VFD 

requirement for existing units. We can assume a maximum 

40 HP for each VFD for pricing, however the correct size 

have to be calculated when the final CFM and external 

static pressure of each system is measured by the T&B 

contractor.

56 Bid schedule refers to Alternate 1 ‘Replace Reheat Coil’, but Section 01 23 00 

Alternates paragraph 1.4.A.2 defines the alternate item as ‘Mechanical assist 

mobile storage system to be added to rooms J002.1a and J002.1b (referenced 

on plan sheet AS1.30).’  Please clarify the additive alternate to all bidders via 

an amendment

AE (MM) Alternate 1 to be Reheat Coil per bid Schedule.  Mobile 

Storage System noted on drawings shall become 

part of base-bid .

57 Refer to plan detail F4/AS1.52 calling for ¾” plaster on metal lath with EIFS 

finish over 2” insulation board and air barrier.  Is an EIFS system with it’s 

system’s waterproofing intended?

AE (MM) No, provide system as described.  Refer to Sheet AS1.52 

Sections & Details - Lobby / Vestibule.
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58 Roof level safety tieback anchor systems are required for each descent location 

as indicated on the drawings per Section 05 500 00 paragraph 2.12.A.3.  

There are none indicated on the drawings.  If required, please indicate 

locations on the drawings to all bidders

AE (MM) No roof level tieback anchor systems are expected for this 

project.  Delete subparagraph 2.2 of this section.

59 Plan Sheet SF3.1.1 indicates “new pool structure by pool supplier” and points 

to the cast in place concrete slab.  Specified pool supplier indicates they are 

not installing the cast in place concrete structure.  Please clarify note

AE (MM/CH) The cast in place structure that the pre-fabricated pool is 

anchored into, is to be supplied by the general contractor.  

(CH)

60 AS0.04 refers in phase 1D to a water feature pump room.   The plumbing 

plans do not show any pumps, piping, or water feature.  Please clarify if any 

water feature is in contract

AE (MM) Water feature has been removed from the scope of this 

project.

61 Who is the systems integration contractor referred to on sheet EL1.31 and how 

does he interface with our work?

AE (SG-E)

The systems integration contractor provides the system 

programming that controls the lighting patterns.  This can 

be provided by the system manufacturers technician.
62 Sheet AS1.60 refers to new generator on sheet EP4.1.  However EP4.1 does 

not have any generator.  We assume no generator or associated work is 

required unless clarified otherwise by amendment

AE (MM) Generator has been removed from the scope of this 

project.

63 Please clarify the clear triangular symbol with the bisecting line used on plan 

sheet ET4.1 (typical).  We do not find a description for it on the symbols sheet

AE (SG-E) These symbols have been revised as 'half' shaded to 

indicate a combination telephone/data outlet.

64 Plan sheet EP1.4.1 uses Keynote 6 in vicinity of column line XA and X13.  

There is not a definition for keynote 6.  Please clarify

AE (SG-E) Note '6' is revised to '1'.

65 Who is the (please identify) VA Hospital mechanical controls contractor? AE (MM/VA Eng) Entech Sales & Service Inc.; (210) 824-3382 (On-call 

basis)
66 Who is the (please identify) VA Hospital Fire Alarm Contractor? AE (MM/VA Eng) Beckwith Electronics Engineering; (210) 699-6441

67 Who is the (please identify) VA Hospital security system contractor? AE (MM/VA Eng) Alvarez and Associates / Q-Security Systems; (303) 569-

6353 / (210) 710-3203
68 Please provide as-built drawings of the existing pool (reference SB1.1.B) AE (MM) Please refer to as-built drawings provided by the VA 

Hospital.  Note that these documents have not been 

verified for completeness or accuracy.  
69 What is the extent of freight elevator demolition on other floors (reference 

ASD.3 KN16), if any?

AE (MM) Per client/VA, existing elevator only serves Ground level 

and Pipe Space.

70 Window W28 is not on the window schedule, reference AS1.30 (room J004.1).  

Please provide information

AE (MM) This key should reference window type W-4.
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PHASE II RENOVATIONS TO BUILDINGS 1 + 4

PROJECT No 671-048

ATTACHMENT 01 20 DECEMBER 2012

No. Question Responsible Answer
71 Abatement plans depict gypsum board ceilings to be abated but this work is 

not stated in Section 02 82 11.  Please clarify Section 02 82 11 if gypsum 

board ceilings are intended to be abated

AE (MM) All areas to be abated are to be returned to equal 

construction and finish unless designated for new finishes.

72 Typically the government will provide payment for stored materials, however 

the specified basis of design pool manufacturer requires payment in advance of 

shipping the pre-fabricated pools.  Specified pool manufacturer’s terms are as 

follows:  40% payment is required to process the order; additional 25% is 

required 60 days from signed order; and another 30% is required prior to 

shipping.  Please clarify to all bidders whether or not the government will 

provide payment (a total of approximately $450,000.00) for the swimming 

pools at these intervals and rates, as this could affect some contractors ability 

to bid this project as the lead time for the pools is greater than 8 months.  This 

is a severe financial burden for SDVOSB contractors.

PM CO The government does not pre-pay. The governemnt pays 

for stored materials once the materials are in the 

contractors stored location and verified by the 

Government.

73 Duct Mastic Abatement is specified in LF quantities.  Duct sizes are variable.  

Can Duct Mastic Abatement be provided in SF quantities via an amendment?

AE (MM/CJ) Please refer to as-built drawings provided by the VA 

Hospital.  Note that these documents have not been 

verified for completeness or accuracy.  

74 Please provide the hazardous materials survey via amendment AE (MM/PSI/VA-

Eng)

The hazardous materials surveys are unavailable at this 

time.  Please refer to the Construction Documents.

75 While the VAV boxes are identified on the piping plans, they are not identified 

on the ductwork drawings.  Can the VAV boxes be labeled on the duct 

drawings as well (typical)?  Reference sheet MH1.2.3.

AE (SG-M)

Yes they can be labeled. We will re-issue the drawings with 

the VAV labeled on these drawings.
76 Reference Plan Sheet AS1.52, Details C1, E1, F1 & F4 show ¾ Plaster on Mtl 

Lath. Will the VA issue a specification for Plaster work?

AE (MM) Yes, specification section is included as an attachment to 

this addendum.

77 Reference Plan Sheet AS1.52, Details C1 & C6. These details show Metal 

Column Wraps. Will the VA issue a specification for the metal column 

wraps/covers?

AE (MM) Yes, specification section is included as an attachment to 

this addendum.

78 Reference Plan Sheet SP1.0 Pool Plans & Sections.

78.A Will the VA supply and install the Treadmills in the large pool? AE (MM) Treadmills are an integral part of the specified pool, and 

are to be provided by and as a part of the pool package.  

They are not to be provided separately.

78.B Will the VA provide product data and shop drawings  for the treadmills for 

coordination with other work?

AE (MM) Treadmills are an integral part of the specified pool, and 

are to be provided by and as a part of the pool package.  

They are not to be provided separately.
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78.C If the GC is to supply the treadmills will the VA provide specifications for the 

treadmills?

AE (MM) Treadmills are an integral part of the specified pool, and 

are to be provided by and as a part of the pool package.  

They are not to be provided separately.

79 Reference Plan Sheet SP1.0 Pool Plans & Sections

79.A Will the VA supply and install the Movable floor in the small pool? AE (MM) Moveable floors are an integral part of the specified pool, 

and are to be provided by and as a part of the pool 

package.  They are not to be provided separately.

79.B Will the VA provide product data and shop drawings  for the movable for 

coordination with other work?

AE (MM) Moveable floors are an integral part of the specified pool, 

and are to be provided by and as a part of the pool 

package.  They are not to be provided separately.

79.C If the GC is to supply the moveable floor will the VA provide specifications for 

the moveable floor?

AE (MM) Moveable floors are an integral part of the specified pool, 

and are to be provided by and as a part of the pool 

package.  They are not to be provided separately.

80 Reference Detail C6/AS1.20 Ground Floor RCP Pool.  Note on RCP requires 

"CLNG MOUNTED TOILET PARTITIONS" in Men T/R & Women T/R.

80.A Are ceiling mounted toilet partitions required? This conflicts with elevations 

provided, ie E4, F6/AS1.23.

AE (MM) Section on referenced elevations may be cut through 

partition and not support;  toilet partitions are to be ceiling 

mounted.  

80.B If  ceiling mounted toilet partitions are required will the VA provide overhead 

support details?

AE (MM) G.C to provide overhead supports.  Refer to 05 50 00 Metal 

Fabrications, Paragraph 2.5.B.

81 Reference Plan Sheet AS1.30, Detail F2 Grnd Flr Prosthetics A, Room J004.1 

Cast Rm. North wall shows Type W28 Window. This Window Type W28 is not 

detailed on AS1.32.. Should this be Window Type W1?

AE (MM) This key should reference window type W-4.

82 Specification section 10 56 26.13, paragraph 1.6 Submittals, states that 

submittals for the Mobile Storage System should be included with the initial 

proposal and failure to include them will be cause for disqualification.  We 

request verification of this submittal requirement since it is very unusual to 

include submittal material during the proposal phase and because this 

requirement is not listed in Part III Proposal Requirements of the RFP. 

AE (MM) Delete sub-note 1, paragraph 1.6.  Submittal is not 

necessary for bid process.
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83 Plan detail D1/ASD.4, room H017 Vault, keynote 6 states “Existing prescription 

vault to be demolished.  Verify with client whether vault door is to be returned 

to owner prior to demolition.”  Please indicate pre-bid if vault door is to be 

returned to the owner or if it is to be disposed of by the contractor.

AE (MM) Answer to this question unknown; for bid purposes provide 

more expensive option.

84 Frame Type detail on AS1.11 indicates “All door frames shall have custom vinyl 

guard 4’ high on both jambs.”  Can a specification or basis of design 

information be provided to all bidders?  Is the guard only required on the entry 

side of both jambs?

AE (MM) InPro Corporation Vinyl Custom formed Door Frame Guard 

shall be used as a basis of design.  One manufacturer shall 

be provided for Corner Guards, Wall guards, and door 

frame Jamb Guards for consistency in material and color.

85 Demolition plan sheet ASD.2 does not identify demolition of existing ceramic 

floor tile or wall tile at the pool area.  Please clarify to all bidders if this is 

required.

AE (MM) If any ceramic tile remains following abatement, remainder 

must be removed as a part of preparation of surfaces for 

new finish.

86 How does the existing pool gutter interface with the new metal floor deck at 

pool?  It does not appear to be shown, reference D8/SF3.2.1 and D8/SF3.3.2?  

Is the existing pool gutter required to be demolished (not indicated on plans)?  

Can a plan detail showing the new steel framing and deck along with the 

existing pool gutter be shown?  

AE (MM) Refer to sheet AS1.21 details.  Gutter is to be demolished 

and new detail equal to F4/AS1.21.

87 Security Plans Detail 1/SC4.00, keynote 9 indicates new cameras with cabling 

back to nearest telecom room.  This room is not located on the plans.  Please 

identify location of the nearest telecom room on a plan sheet to all bidders pre-

bid as this determines length of run which will affect cost.  Note:  This cabling 

isn’t shown on the telecom/data plans.  Can the telecom/data plans be revised 

to reflect the cabling required for the cameras?

AE (DC) Refer to specification section 28 23 00 Video Surveillance.

88 Detail B4 on AS1.35 has a label ‘SS-‘ at countertops.  The SS- is missing a 

suffice designation.  Cut Section details F4, F5, and D4 on AS1.34 of these 

countertops indicate counters are plastic laminate type.  Assume countertops 

are plastic laminate unless clarified otherwise to all bidders by amendment.

AE (MM) Section details are incorrect; SS-3 should be provided at 

exam rooms.

89 Plan details A8 and B6 on AS1.56 indicate S/S Mt’l Composite Col. Wrap 

Around Existing Masonry Columns.  Can a basis of design or specification be 

provided via amendment for these column covers?

AE (MM) Yes, specification section is included as an attachment to 

this addendum.

90 What is PP6 on SP2.0?  It’s not shown on the pump schedule. AE (CH) Answer to be provided in a future amendment.

91 What are the two items connected to piping P23 and P24 on SP2.0?  If they 

are the maintenance pumps, please provide specifications (not shown on the 

pump schedule).

AE (CH) Answer to be provided in a future amendment.
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92 Is there a potential to re-route the Excavation and Construction for the Pool 

area?  We would like to entertain a possible re-route for an after-hours 

materials removal and delivery through the street area being used for the 

Lobby demolition (in lieu of navigating through the garden type route currently 

indicated on the drawings)?

AE (MM / PM) Bid per drawings; routing is negotiable following contract 

award.

93 Should the Schedule (required in the Solicitation) be presented in weeks 

without reference to Months in order to allow for any changes in the Award 

and NTP dates?

AE (MM / PM) No. Please submit a normal schedule for the solicitation. 

After award, an official schedule would be submitted for 

approval. The schedule for the solicitation is used to 

evaluate the logic and feasability. 

94 Will the 3 week Badge period be included as an extension to the front of the 

Schedule?

AE (MM / PM) Badging will not be included as an extension to the 

schedule, but may begin as soon as contract is awarded, 

prior to NTP.

95 Will Civil drawings be provided for the Concrete work at Building 4? AE (MM) Not at this time.

96 Will the CM be responsible for providing the Generator, skid and insulated 

container (referenced Note 5, sheet E.5.2)?

AE (SG) Generator has been removed from the scope of this 

project.

97 Special Systems:  Will the devices (cameras etc.) be provided by the 

CM/Systems Integrator contractor or the VA or others?

AE (DC) Refer to specification section 28 23 00 Video Surveillance.

98 The bid documents indicate that power receptacles are required within 12” 

from a telecom/data source.  Are the locations/quantities shown on the 

existing/new drawings sufficient to meet this criteria?

AE (SG) Power and tele/data outlets on drawings are arranged to 

meet this requirement; referenced note is intended to limit 

spacing to 12" max.

99 What signature of receipt will be accepted as On-Time delivery if using 

Commercial Delivery Service / Hand Carry (similar to Fed-X) to deliver the 

documents to the VA office address noted in the solicitation  - ie.  Who will/can 

sign for the documents?

CO Couriers will be greeted at the door and reciept given by 

the Contracting Officer. FedEx is signed at the mailroom 

for the building. Once received in the building and in the 

government's pocession at the location in the solicitation, 

it will be considered received at that date and time.
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